BRUHATH BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE
Office of the Executive Engineer, Dasarahalli Division
Schedule - B

NAME OF THE WORK: Removal of debris and desilting of drains in Bagalagunte ward no. 14 Dasarahalli sub division

Sl. No	Description of work	Unit	Qty	Approved Rates	
				In Figures (Rs.)	In Words (Rs.)
1	2	3	4	5	6
1	Removing B.S. slab of drain and stacking with all leads and lifts etc., complete as per the direction of Engineer-in-charge of the work..(PWD SR 2016-17, Page No.25, Item No. 5.32)	Sqm	378.00	65.72	Rupees Sixty Five and Seventy Two Paise Only
2	Excavation and removal of silt and silt mix with sand in slushy condition form canal bed including disposing of the same in spoil bank or on canal embankment in layers as directed etc., complete with an initial lead upto 50m (MISR Page No.118, Item No. 51)	Cum	3098.90	212.60	Rupees Two Hundred Twelve and Sixty Paise Only
3	Refixing stone slabs of drains and pointing in CM 1:3 etc complete Page No. 25/ Item No.5.33/ PWD SR 2016-17	Sqm	378.00	80.56	Rupees Eighty and Fifty Six Paise Only
4	J.C.B. Excavator on hire basis including JCB Operator with Helper to carryout the works on emergency as per the direction of Engineer-in-charge of the work (PWD SR 2016-17, P-XXXXVI, It.No.23)	Days	26.00	6720.00	Rupees Six Thousand Seven Hundred Twenty Only
5	Tractor 40 HP on hire basis including Tractor Driver with Helper to carryout the works on emergency as per the direction of Engineer-in-charge of the work (PWD SR 2016-17, P-XXXXVI, It.No.19)	Days	68.00	1520.00	Rupees One Thousand Five Hundred Twenty Only

M N. Ramesh

Signature of the Contractor

Executive Engineer,
Dasarahalli Division,